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All provisions of the contract documents not in conflict with Addendum No. 3 shall remain in
full force. Receipt of this Addendum shall be acknowledged on the Bid Form.



Addendum No. 3

To Contract Documents for the Construction of FY 15/16 CITY OF SANTA FE WATER DIVISION HOSPITAL
TANK REPLACEMENT PROJECT CIP # 3039C

City of Santa Fe

I.  Change regarding Bid Form.
e The Bid Form (Section 00300) in the RFB has been revised and is hereby replaced
with the attached Bid Form. Complete and submit the attached instead of the Bid
Form included with the RFB.

Il.  Change regarding Technical Specification Section 01 22 00 (Measurement and
Payment).
e The Technical Specification Section 01 22 00 (Measurement and Payment) has been
revised and is hereby replaced with the attached Technical Specification Section 01
22 00 (Measurement and Payment).

I1l. Change to Sheet #G-4 of the City of Santa Fe Water Division Hospital Tank
Replacement Project.

e Sheet 3G-4 (Summary of Quantities) has been revised and is hereby replaced with the
attached sheet.
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FIXED UNIT PRICE BID SCHEDULE
REVISED VIA ADDENDUM NO. 3

Note: Gross receipts tax not included.

I:\leon? Cl:t;r:e Description Unit gf; Unit Price Total Price
General
1 SMA [Mobilization LS 1
2 |DOT-603|SWPPP LS 1
3 SMA [Traffic Control LS 1
4 SMA |[Geotechnical Under Removed Tank LS 1
5 SMA |Testing Allowance Allow. 1 $ 20,000.00 | $ 20,000.00
6 SMA |Construction Staking LS 1
7 SMA [NMDOT Temporary Driveway Access Permit LS 1
8 SMA [Tank Disinfection LS 1
Demolition
9 SMA |Existing Tank Demolition LS 1
10 SMA |Tank Excavation CY |18,500
11 SMA [Remove / Salvage Chain Link Fence LF 1,172
12 SMA |Remove Existing Valve Vault and Manhole LS 1
13 SMA [Remove Overflow and Inlet/Outlet Line LF 115
14 SMA |Remove / Salvage Riprap CY 36
15 SMA |Remove Existing Barbed Wire Fence LF 537
16 SMA |Remove Existing Curb & Gutter LF 1,052
17 SMA |Remove Existing Pavement SY 524
18 SMA |Remove Existing Light Fixtures EA 1
19 SMA [Remove Existing Conduit & Electrical Wires LF 125
20 SMA |Remove Existing Electrical Metering Pedestal EA 1
21 SMA |Remove Existing 2" Waterline LF 125
22 SMA [Remove Perforated Tank Foundation Under Drains LF 800
23 SMA [Remove / Salvage Existing Tank Level Sensor EA 1
Tank Construction
24 SMA [Construction Shoring (Soil Nailing) LS 1
25 SMA [New 4 Million Gallon Concrete Tank LS 1
26 SMA [Tank Stairs LS 2
27 SMA |Tank Access Hatches (above stairs & inlet/outlet) LS 2
28 SMA |Tank Access Hatches (above overflow) LS 2




Item

Iltem

Est.

No. | Code Description Unit Qty. Unit Price Total Price
29 SMA [Tank Backfill CY |18,149
30 SMA |4" Tank Foundation Drain Pipe LF 575
31 SMA |Retaining Walls SF 4,832
32 SMA |3/4" Crushed Rock Type B (Class 1 crushed stone) CcYy 468
33 SMA [Geogrid SY 836
34 |DOT-570|24" Storm Drain Culvert Pipe LF 320
35 |DOT-623|5' x 5' Median Drop Inlet & Storm Drain Manhole EA 1
36 |DOT-662|Precast Concrete Manhole (Type "E") EA 1
37 |DOT-570|24" Culvert Pipe End Section EA 1
38 |DOT-602|Wire Enclosed Riprap (Class A) SY 110
39 SMA |Inlet/ Outlet Structure EA 2
40 SMA |Overflow Structure EA 2
41 SMA |24" Ductile Iron Pipe (DIP) LF 437
42 SMA |20" Ductile Iron Pipe (DIP) LF 190
43 SMA (24" DI 90° Bend EA 2
44 SMA (20" DI 90° Bend EA 2
45 SMA (24" DI 45° Bend EA 4
46 SMA |24" DI Restrained Mechanical Joint EA 2
47 SMA |20" DI Restrained Mechanical Joint EA 1
48 SMA (24" to 20" DI Reducer EA 1
49 SMA (2" HDPE Still Pipe LF 60
50 SMA |Remove / Replace Chain Link Fence Around Vault LS 1
51 SMA |Chain Link Fence (around Tank Overflow Outlet) LF 32
52 SMA |1" Dia Copper Tubing (Type "K") LF 232
53 SMA |Water Line Service Tap EA 1
54 SMA |Water Meter Assembly CIP EA 1
55 |DOT-432|4" Hot Mix Asphalt SP-111 (trench patch) SY 77
56 SMA |Frost Free Yard Hydrant Assembly CIP EA 1
Valve Vault Plumbing
57 SMA |Remove / Salvage Existing 8" Butterfly Valve EA 1
58 SMA |Remove / Salvage Existing 24" Butterfly Valve EA 1
59 SMA |Remove Existing 24" FCA w/ Restraining Rods EA 1
60 SMA |Remove / Salvage Existing Pipe Support EA 1
61 SMA |Remove Existing 24" Plumbing Stub-out through Wall EA 1




I:\leorr.1 Cl:tggne Description Unit (E;; Unit Price Total Price
62 SMA |Patch Concrete Wall & Cover with 60 mil Waterproofing LS 1
63 SMA (8" DI Pipe LF 28
64 SMA (24" DI Pipe LF 12
65 SMA |24"x24"x8" DI MJ Tee EA 2
66 SMA |24"x24"x6" DI MJ Tee EA 1
67 SMA |24"x24"x24" DI MJ Tee EA 1
68 SMA (24" DIP Blind Flange EA 1
69 SMA (8" DI 90° MJ Bend EA 3
70 SMA |8" DI Butterfly Valve w/ Electronic Actuator EA 2
71 SMA (4" DI CLA-VAL Series 36 ARV or Series 38 ARV EA 1
72 SMA |24" DI Butterfly Valve w/ Electronic Actuator EA 2
73 SMA |Pipe Supports EA 4
74 SMA |Pipe Nipple for Pressure Transmitter EA 2

Site Grading & Landscaping
75 SMA |Final Site Grading LS 1
76 SMA |Juniperus Monosperma / One-seed Juniper EA 33
77 SMA |Artemisia Tridentata / Tall Western Sage EA 18
78 SMA |Atriplex Canescens / Four Wing Saltbrush EA 9
79 SMA |Cercocarpus Ledifolius / Curlleaf Mountain Mahogany EA 8
80 SMA |Chamaebatiaria Millefolium / Fernbush EA 12
81 SMA |Ericameria Nauseosa spp. / Chamisa EA 18
82 SMA |Fallugia Paradoxa / Apache Plume EA 12
83 SMA |Holodiscus Dumosus / Rock Spirea EA 10
84 SMA |Krasheninikovia Lanata / Winterfat EA 6
85 SMA |Rhus Trilobata / Three-Leaf Sumac EA 12
86 SMA |Ribes Aureum / Yellow Flowering Currant EA 8
87 SMA |Shepherdia Argentea / Silver Buffaloberry EA 6
88 SMA |Yucca Baccata / Datil Yucca EA 7
89 SMA |2'x3'x 2.5 Boulders EA 52
920 SMA |lIrrigation Shut-off and Drain Valve EA 2
91 SMA |FEBCO 860U 3/4" reduced pressure/ backflow asmbly EA 1
92 SMA |Controller, Rainbird ESP-4M and RSD Rain Sensor EA 1
93 SMA |Control Valve, Rainbird LFV-100 & RBY100MPTX Filter EA 3
94 SMA |3/4" PE Irrigation Tubing LF 3,000




Item

Iltem

Est.

No. | Code Description Unit Qty. Unit Price Total Price
95 SMA |3" Sch. 40 PVC Sleeve (under parking area) LF 30
96 SMA |Rainbird XB-10C 1 GPH Emitter w/ stake and bug cap EA 252
97 SMA |Rainbird PC-05 5 GPH Emitter w/ stake and bug cap EA 929
Access Road & Parking lot
98 |DOT-609|Remove C&G, Replace with Type E Laydown Curb LF 287
99 [DOT-609|Type B Barrier Curb LF 125
100 |DOT-608|5' Concrete Side Walk SY 287
101 |DOT-608|ADA Ramp EA 2
102 |DOT-203|Excavation CYy | 2,148
103 |DOT-203|Fill (Embankment) CYy | 2,138
104 |DOT-207|6" Compacted Subgrade SY 1,660
105 |DOT-303(4" Base Course CY 172
106 |DOT-423|4" Hot Mix Asphalt SP-111 SY 432
107 |DOT-570|36" CMP LF 130
108 |DOT-570|36" End Section EA 2
109 |DOT-603|1"-3" Coarse Aggregate for Off Site Tracking Prevention LS 1
110 |DOT-607|14'-0" Tubular Ranch Gate EA 2
111 | SMA |14'-0" Road Closure Gate EA 3
112 | SMA |Relocation of Electrical Box EA 1
113 |DOT-607|Barbed Wire Fence LF 50
114 | SMA |DOT Access Permit LS 1
115 |DOT-606|W-Beam Guardrail LF 255
Access Road Intersection Removal
116 |DOT-618|Traffic Control LS 1
117 |DOT-601|Remove Existing Curb & Gutter LF 287
118 |DOT-601|Removal Existing Pavement SY 260
119 |DOT-601|Remove Existing 5' Concrete Sidewalk SY 287
120 |DOT-609|Type B Barrier Curb LF 287
121 |DOT-608|5' Concrete Sidewalk SY 287
122 |DOT-303(4" Base Course CY 29
123 |DOT-208|Re-grade Site LS 1
124 |DOT-632|Re-seeding LS 1




I:\leon? Cl:tséne Description Unit (E;; Unit Price Total Price
Tank Controls
125 | SMA |Design/Build VCP & RTU Allow. 1 $ 65,000.00 | $ 65,000.00
126 | SMA |SCADA, PLC Programming Allow. 1 $ 15,000.00 | $ 15,000.00
127 | SMA |3/4” PVC Coated RGC LF 1,315
128 | SMA |1"PVC Coated RGC LF 817
129 | SMA |2" PVC Coated RGC LF 31
130 | SMA |#12 XHHW-2 LF 756
131 | SMA |#14 XHHW-2 LF 7,108
132 | SMA |6 Fiber Cable LF 1,360
133 | SMA |Belden 9342 LF 1,800
134 | SMA |Pull Box, SS NEMA-4 LF 4
135 | SMA |Junction Box, FS PVC coated EA 33
136 | SMA |Connect Irrigation Control Panel EA 1
137 | SMA |20A 1p CB in Existing Panel EA 4
138 | SMA |Connect Instrument EA 16
139 | SMA |Connect Motorized Valve EA 4
140 | SMA |Terminate at VCP EA 89
141 | SMA |Trench and Backfill LF 700
142 | SMA |Coredrill Valve Vault EA 3
143 | SMA [|Patch EA 3
144 | SMA |Removals LS 1
Tools and Spare Parts (as defined in Exhibit VI of the RFB)
145 N/A  |Tools LS 1
146 N/A  [Spare Parts LS 1

Sub-Total:

10% Contingency:

Total Base Bid (excluding tax):




CITY OF SANTA FE WATER DIVISION January 2016
Hospital Tank Replacement Project

SECTION 01 22 00

MEASUREMENT AND PAYMENT

PART 1 GENERAL

11

1.2

SUMMARY

A

B.

Measurement and payment shall be as specified in this Section.

Work to be performed under this contract will be paid for on a unit price basis under the
appropriate Bid Items on the Bid Form. All costs for work shown on Drawings or described
in Specifications shall be incidental to the Contract and shall be included in the Contract
Price. A claim by the Contractor for extra compensation for an item shown on the Drawings
or described in the Specifications will not be considered for any reason, including but not
limited to, the claim that it does not fall within the scope of one of the Bid Items.

Contractor shall, within 10 days of receipt of Notice to Proceed, submit a complete
breakdown of any lump sum bid items showing value assigned to each part of work
including overhead and profit. Payment for materials delivered but not fully incorporated
in work will be made only if such materials are listed and assigned a value in Contractor's
submittal.

General Scope of Work under each Bid item includes labor and materials required for
construction of a completely functional and operational water storage facility as detailed
on the Drawings and in these Specifications.

Estimated quantities stipulated on the Bid Form are approximate and are to be used only
(a) as a basis for determining the probable cost of the work and (b) for the purpose of
comparing the bids submitted for the work. The actual amounts of work done and materials
furnished under unit price items may differ from the estimated gquantities. The basis of
payment of work and materials will be the actual amount of work done and materials
furnished.

BID ITEM DESCRIPTIONS

A

Item numbers listed below correspond directly to Bid Item numbers on the Bid Form. Item
Codes identified on the Bid Form correspond to NMDOT specifications.

General

Item No. I - Mobilization
Includes: Work consists of preparatory work, preliminary operations, movement of personnel,
equipment, supplies and incidentals to the Project including but not limited to:

All costs for Contractor's mobilization and demobilization, insurance and bonds,
construction permits and fees, water for dust control and miscellaneous construction, job
trailers and site administration expenses, and utilities to the job trailers including power,
telephone, etc.

Measurement and Payment
012200-1



CITY OF SANTA FE WATER DIVISION January 2016
Hospital Tank Replacement Project

Payments:

Submit Mobilization schedule of values as part of the CPM or monthly progress schedule to the
project manager. Partial payments will be made in accordance with the approved Mobilization
schedule of values.

Item No. 2 - SWPPP

Includes: All cost associated with the preparation, implementation and administration of the Storm
Water Pollution Prevention Plan throughout the duration of the project per the New Mexico
Department of Transportation Standard Specifications for Highway and Bridge Construction
section 603 (current edition, typ.).

Item No. 3 - Traffic Control

Includes: All cost associated with design, DOT permitting, implementation and administration
throughout the duration of the project (See Basic Requirements section 01 00 00).

Payments:

Submit traffic Control schedule of values as part of the CPM or monthly progress schedule to the
project manager. Partial payments will be made in accordance with the approved Traffic Control
schedule of values.

Item No. 4 - Geotechnical under removed tank

Includes: Additional borings underneath the demolished tank to verify the soil bearing pressure
recommended by the geotechnical report (as prepared by Geo-Test on September 18, 2015 with the
job No. 1-50411). Number and location of borings as recommended by the Geotechnical engineer.
Geotechnical lab tests, reports and recommendations.

Payments:

Submit Geotechnical schedule of values as part of the CPM or monthly progress schedule to the
project manager. Partial payments will be made in accordance with the approved Geotechnical
schedule of values.

Item No. 5 - Testing Allowance

Includes: All soil compaction testing, concrete testing, Hydrostatic Testing, water tightness testing,
bacteriological testing and any other required test per SMA not already covered by New Mexico
Department of Transportation Standard Specifications for Highway and Bridge Construction
(current edition) (see Basic Requirements section 01 00 00).

Item No. 6 — Construction Staking
Includes: This work consists of all construction staking essential for the control and completion of
the project and must be performed under the responsibility of a licensed New Mexico Professional
Surveyor. Work may include but not be limited to:

o Locating and/or establishing control points with the data given on the plans

o Verifying provided survey data and submitting any changes or adjustments (including

record data) to the project manager for review and approval at no cost to the city.

e Maintain field notes and submit copies to the project manager along with pay requests

e Meet accuracy requirements as dictated by the individual elements of work.
Payments:
Submit construction-staking schedule of values as part of the CPM or monthly progress schedule
to the project manager. Partial payments will be made in accordance with the approved construction
staking schedule of values.

Measurement and Payment
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CITY OF SANTA FE WATER DIVISION January 2016
Hospital Tank Replacement Project

Item No. 7 - NMDOT Temporary Driveway Access Permit
Includes: All cost associated with acquisition of an NMDOT temporary driveway access permit
include any permit application requirements, fees and additional drawings if required.

Item No. 8 - Tank Disinfection
Includes: All cost associated with tank disinfection excluding having to repeat disinfection do to
failed test.

Demolition

Item No. 9 - Existing Tank Demolition

Includes: Demolition and removal of the existing tank in its entirety excluding the north-east wall
which is to remain in-place. This includes but is not limited to: 4” topping demolition, wall
demolition, footing demolition, concrete column and beams demolition, concrete slab demolition
and all disposal fees.

Payments:

Submit Demolition schedule of values as part of the CPM or monthly progress schedule to the
project manager. Partial payments will be made in accordance with the approved demolition
schedule of values.

Item No. 10 - Tank Excavation

Includes: All Excavation associated with the removal of the existing tank and as require for
construction of the replacement tank. This also includes any additional effort that may be associated
with excavating along the north-east wall in lifts as required by the tank demolition plans
(see sheets CD-5 & CD-6 and Technical Specifications section 31 22 13).

Item No. 11 - Removal and salvage chain link fence
Includes: all materials and labor for removal, salvage and delivery to city salvage yard as directed
by the Owner’s Representative.

Item No. 12 - Remove existing valve vault and manhole
Includes: demolition, removal and disposal of existing vault and manhole.

Item No. 13 - Remove overflow and inlet/outlet line
Includes: demolition, removal and disposal of existing waterlines, fittings and valves.

Item No. 14 - Remove/salvage rip-rap
Includes: demolition, removal and salvage (to the extent possible) and store on site for use in new
Rip-Rap.

Item No. 15 - Remove existing barbed wire fence
Includes: demolition, removal and disposal of existing barbed wire fence.

Item No. 16 - Remove existing curb & gutter
Includes: demolition, removal and disposal of existing curb and gutter.

Measurement and Payment
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CITY OF SANTA FE WATER DIVISION January 2016
Hospital Tank Replacement Project

Item No. 17 - Removal existing pavement
Includes: demolition, removal and disposal of existing asphalt pavement.

Item No. 18 - Removal existing light fixtures
Includes: demolition, removal and disposal of existing light fixtures.

Item No. 19 - Remove existing conduit & electrical wires
Includes: coordination with utility provider, utility provider fees if applicable, demolition, removal
and disposal of existing electrical conduit and wiring.

Item No. 20 - Remove existing electrical metering pedestal
Includes: coordination with utility provider, utility provider fees if applicable, demolition, removal
and disposal of existing electrical metering pedestal.

Item No. 21 - Remove existing waterlines
Includes: demolition, removal and disposal

Item No. 22 - Remove perforated tank foundation under drains
Includes: demolition, removal and disposal of pipe and gravel bedding material.

Item No. 23 — Remove and salvage existing tank level sensor.
Includes: removal and delivery to city salvage yard as directed by the Owner’s Representative.

Construction

Item No. 24 - Construction Shoring (Soil Nailing)

Includes: all materials and labor associated with soil nailing of existing tank north-east wall, soil
nailing in gunite and gunite of exposed surface as depicted on sheets SD-5 & CD-6.

Payments:

Submit Construction Shoring (soil Nailing) schedule of values as part of the CPM or monthly
progress schedule to the project manager. Partial payments will be made in accordance with the
approved Construction Shoring (soil Nailing) schedule of values.

Item No. 25 - New 4 Million Gallon Concrete Tank

Includes: all materials & labor to complete construction of the new 4 million gallon concrete tank
structure including but not limited to: floor (slab), columns & footings, walls and pilasters, roof
and drop panels and all required reinforcement.

Payments:

Submit Construction of the 4 Million Gallon Concrete Tank schedule of values as part of the CPM
or monthly progress schedule to the project manager. Partial payments will be made in accordance
with the approved Construction of the 4 Million Gallon Concrete Tank schedule of values

Item No. 26 - Tank Stairs

Includes: all materials and labor for final design (including engineered shop drawings with
engineers seal), fabrication, shipping and installation of stairs as shown on sheets S-8 through S-
10. The Manufacturer is responsible for final design.

Measurement and Payment
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CITY OF SANTA FE WATER DIVISION January 2016
Hospital Tank Replacement Project

Payments:

Submit Tank Stairs schedule of values as part of the CPM or monthly progress schedule to the
project manager. Partial payments will be made in accordance with the approved Tank Stairs
schedule of values.

Item No. 27 - Tank Access Hatches (Above stairs & inlet/outlet)

Includes: all materials and labor for installation of the tank roof access hatch as depicted in detail
D/S11 on sheet S-11 including but not limited to: the 2° high concrete knee wall, concrete stairs,
3’-6” x 8’-0” Bilco Type KD Aluminum inner Assess door and the 7°-0” x 12’-0” Bilco Type D
aluminum outer roof scuttle. Contractor to submit shop drawings of the entire access hatch
assembly as described for approval.

Payments:

Submit access hatch schedule of values as part of the CPM or monthly progress schedule to the
project manager. Partial payments will be made in accordance with the approved Access Hatch
schedule of values.

Item No. 28 - Tank Access Hatches (Above Overflow)

Includes: all materials and labor for installation of the tank roof access hatch as depicted in detail
L/S11 on sheet S-11 including but not limited to: the 2’ high concrete knee wall, tank vents, and
the 4’-0” Sq. Bilco Type F hatch and vents. Contractor to submit shop drawings of the entire access
hatch assembly as described for approval.

Payments:

Submit access hatch schedule of values as part of the CPM or monthly progress schedule to the
project manager. Partial payments will be made in accordance with the approved Access Hatch
schedule of values.

Item No. 29 - Tank Backfill
Includes: all backfill around tank, on top of tank and any access slopes graded to the bottom tank
for construction purposes. See section 31 23 23 of the technical specifications.

Item No. 30 - 4" Tank Foundation Drain Pipe

Includes: all materials and labor for installation of the 4” tank footing drain except the gravel around
pipe witch is quantified in item NO. 32 — %" Crushed Rock Type B (Class 1 crushed stone) and the
filter fabric around the gravel witch is quantified in item No. 34 — Filter Fabric.

Item No. 31 - Retaining Walls

Includes: all materials and labor for installation of the Keystone retaining wall system including
the cap block but excluding Geogrid (as quantified in Item No. 32) and the 3/4” crushed stone
backfill and leveling pad (as quantified in Item No. 32).

Item No. 32 - 3/4" Crushed Rock Type B (Class 1 crushed stone)
Includes: all materials and labor for installation of the %” crushed stone backfill for retaining wall,
retaining wall leveling pad and the 4” tank foundation drain.

Item No. 33 - Geogrid
Includes: all materials and labor for installation of the Geogrid within the Keystone retaining wall
system.

Measurement and Payment
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CITY OF SANTA FE WATER DIVISION January 2016
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Item No. 34 - 24" Storm Drain Culvert Pipe

Includes: all materials and labor for installation of the 24” storm drain culvert pipe including but
not limited to: Pipe, Pipe bedding, Trenching, warning tape, locate wire and backfill (see the New
Mexico State Department of Transportation Standard Specifications for Highway and Bridge
construction section 570).

Item No. 35 - 5' x 5" Median Drop Inlet

Includes: all material and labor for installation of the median drop inlet including but not limited
to: excavation, installation, bedding and backfill (see the New Mexico State Department of
Transportation Standard Specifications for Highway and Bridge Construction section 623).

Item No. 36 — Precast Concrete Manhole Type “E”

Includes: all material and labor for installation of the storm drain manhole including but not limited
to: excavation, installation, bedding and backfill (see the New Mexico State Department of
Transportation Standard Specifications for Highway and Bridge Construction section 662).

Item No. 37 - 24" Culvert Pipe End Section

Includes: all materials and labor for installation of culvert pipe end section (see the New Mexico
State Department of Transportation Standard Specifications for Highway and Bridge Construction
section 570).

Item No. 38 - Wire Enclosed Riprap (Class A) (see the New Mexico State Department of
Transportation Standard Specifications for Highway and Bridge Construction section 602).
Includes: all materials and labor for installation of Class A rip rap including but not limited to: wire,
rip-rap, filter fabric and steel stakes.

Item No. 39 - Inlet / Outlet Structure
Includes: all materials and labor for final design (shop drawings), fabrication and installation of the
inlet/outlet structure as depicted in detail 1/D-7 on sheet D-7.

Item No. 40 - Overflow Structure

Includes: all materials and labor for installation of the overflow structure as depicted in detail 2/D-
7 on sheet D-7, including but not limited to: 20” short radius 90 deg. bend FLG x Flare, 20” DIP
pipe through tank wall and 20” D.I. 90 deg.

Item No. 41 - 24" D.I.P.
Includes: all materials and labor (excluding D.I. fittings) for installation of 24” D.l. pipe (see
Technical Specifications section 33 11 00).

Item No. 42 - 20" D.1.P.
Includes: all materials and labor (excluding D.I. fittings) for installation of 20” DIP (see Technical
Specifications section 33 11 00).

Item No. 43 - 24" DI 90° Bend
Includes: all materials and labor for installation of 24™ DI 90° Bend (see Technical Specifications
section 33 11 00).

Measurement and Payment
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Item No. 44 - 20" DI 90° Bend
Includes: all materials and labor for installation of 20" DI 90° Bend (see Technical Specifications
section 33 11 00).

Item No. 45 - 24" DI 45° Bend
Includes: all materials and labor for installation of 24" DI 45° Bend (see Technical Specifications
section 33 11 00).

Item No. 46 - 24" DI Restrained Mechanical Joint
Includes: all materials and labor for installation of 24" DI Restrained Mechanical Joint (see
Technical Specifications section 33 11 00).

Item No. 47 - 20" DI Restrained Mechanical Joint
Includes: all materials and labor for installation of 20" DI Restrained Mechanical Joint (see
Technical Specifications section 33 11 00).

Item No. 48 - 24" to 20" DI Reducer
Includes: all materials and labor for installation of 24" to 20" DI Reducer (see Technical
Specifications section 33 11 00).

Item No. 49 - 2" HDPE Still Pipe
Includes: all materials and labor for installation of 2" HDPE Still Pipe and fiberglass unistruts for
Supports as needed (see Technical Specifications section 33 11 00).

Item No. 50- Remove / Replace as needed Chain Link Fence
Includes: all materials and labor for removal and replacement of existing chain link fence around
valve vault as needed for excavation and connection of tank inlet outlet lines.

Item No. 51 - Chain Link Fence (Around Tank Overflow Outlet)
Includes: all materials and labor for an 8’ high chain link fence with a 4’ pedestrian access gate
around the drop inlet on the tank overflow line as detailed on sheet D-1.

Item No 52 - 1" Dia. Copper Tubing (Type “K”)
Includes: all materials, labor fittings, bedding and backfill for installation of 1” PE tubing (see
Technical Specifications section 33 11 00).

Item No 53 — Waterline Service Tap
Includes all materials and labor necessary for making the service tap connection to the municipal
waterline (see Technical Specifications section 33 11 00).

Item No. 54 — Water Meter Assembly
Includes: all materials and labor for installation of the complete water meter assembly as depicted
in detail 5 on sheet D-7 (see Technical Specifications section 33 11 00).

Item No. 55 4” Hot Mix Asphalt SP-111 (for patching water service line trench in road).
Includes: subgrade prep, base course, pavement and labor for patching the road (see DOT section
432).

Item No. 56 Frost Free Yard Hydrant Assembly

Measurement and Payment
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Includes: all materials and labor for installation of the complete yard hydrant assembly as depicted
in detail 4 on sheet D-7 (see Technical Specifications section 33 11 00).

Valve Vault Plumbing

Item No. 57 - Remove/Salvage existing 8" Butterfly Valve
Includes: all materials and labor for removing, salvaging and delivery to city salvage yard as
directed by the Owner’s Representative

Item No. 58 - Remove/Salvage existing 24" Butterfly Valve
Includes: all materials and labor for removing, salvaging and delivery to city salvage yard as
directed by the Owner’s Representative

Item No. 59 - Remove existing 24" FCA W/Restraining Rods
Includes: all materials, labor and disposal cost associated with removal.

Item No. 60 - Remove / Salvage existing Pipe Support
Includes: all materials and labor for removing, salvaging and delivery to city salvage yard as
directed by the Owner’s Representative

Item No. 61 - Remove existing Plumbing Stub-out thru wall
Includes: all materials, labor and disposal cost associated with removal.

Item No. 62 - Patch Concrete Wall & cover w/ 60 mil waterproofing
Includes: all materials and labor for patching and water proofing 24” wall penetration.

Item No. 63 - 8" DIP Pipe
Includes: all materials, labor and disposal cost associated with removal (see Technical
Specifications section 33 11 00).

Item No. 64 - 24" DIP Pipe
Includes: all materials, labor and disposal cost associated with removal (see Technical
Specifications section 33 11 00).

Item No. 65 - 24"x24"x8" DI MJ Tee
Includes: all material and labor for installation of 24"x24"x8" DI MJ Tee (see Technical
Specifications section 33 11 00).

Item No. 66 - 24"x24"x6" DI MJ Tee
Includes: all material and labor for installation of 24"x24"x6" DI MJ Tee (see Technical
Specifications section 33 11 00).

Item No. 67 - 24"x24"x24" DI MJ Tee
Includes: all material and labor for installation of 24"x24"x24" DI MJ Tee (see Technical
Specifications section 33 11 00).

Item No. 68 - 24" DIP Blind Flange
Includes: all material and labor for installation of 24" DIP Blind Flange (see Technical
Specifications section 33 11 00).

Measurement and Payment
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Item No. 69 - 8" DI 90 deg MJ bend
Includes: all material and labor for installation of 8" DI 90 degree MJ bend (see Technical
Specifications section 33 11 00).

Item No. 70 — 8” Butterfly Valve with Electronic Actuator
Includes: all materials, labor and calibration for installation of a functional valve (see Technical
Specifications section 33 11 00).

Item No. 71 — 4” CLA-VAL Series 36 ARV or Series 38 VB/AR
Includes: all materials, labor and calibration for installation of a functional valve (see Technical
Specifications section 33 11 00).

Item No. 72 — 24" Butterfly Valve with Electronic Actuator
Includes: all materials, labor and calibration for installation of a functional valve (see Technical
Specifications section 33 11 00).

Item No. 73 - Pipe Supports
Includes: all material and labor for installation of Pipe Supports (see Technical Specifications
section 33 11 00).

Item No. 74 - Pipe Nipple for Pressure Transmitter
Includes: all material and labor for installation of Pipe Nipple for Pressure Transmitter (see
Technical Specifications section 33 11 00).

Site Grading and Landscaping

Item No. 75 - Final Site Grading
Includes: all materials and labor for final preparation for seeding and planting.

Item No. 76 - Juniperus Monosperma / One-Seed Juniper
Includes: all material and labor for installation of Juniperus Monosperma / One-Seed Juniper

Item No. 77 - Artemisia Tridentata / Tall Wester Sage
Includes: all material and labor for installation of Artemisia Tridentata / Tall Wester Sage

Item No. 78 - Atriplex Canescens / Four Wing Saltbrush
Includes: all material and labor for installation of Atriplex Canescens / Four Wing Saltbrush

Item No. 79 - Cercocarpus Ledifolius / Curlleaf Mountain Mahogany
Includes: all material and labor for installation of Cercocarpus Ledifolius / Curlleaf Mountain
Mahogany

Item No. 80 - Chamaebatiaria Millefolium / Fernbush
Includes: all material and labor for installation of Chamaebatiaria Millefolium / Fernbush

Item No. 81 - Ericameria Nauseosa spp. / Chamisa
Includes: all material and labor for installation of Ericameria Nauseosa spp. / Chamisa

Measurement and Payment
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Item No. 82 - Fallugia Paradoxa / Apache Plume
Includes: all material and labor for installation of Fallugia Paradoxa / Apache Plume

Item No. 83 - Holodiscus Dumosus / Rock Spirea
Includes: all material and labor for installation of Holodiscus Dumosus / Rock Spirea

Item No. 84 - Krasheninikovia Lanata / Winterfat
Includes: all material and labor for installation of Krasheninikovia Lanata / Winterfat

Item No. 85 - Rhus Trilobata / Three-Leaf Sumac
Includes: all material and labor for installation of Rhus Trilobata / Three-Leaf Sumac

Item No. 86 - Ribes Aureum / Yellow Flowering Currant
Includes: all material and labor for installation of Ribes Aureum / Yellow Flowering Currant

Item No. 87 - Shepherdia Argentea / Silver Buffaloberry
Includes: all material and labor for installation of Shepherdia Argentea / Silver Buffaloberry

Item No. 88 - Yucca Baccata / Datil Yucca
Includes: all material and labor for installation of Yucca Baccata / Datil Yucca

Item No. 89 - 2' x 3' x 2.5' Boulders
Includes: all material and labor for installation of 2' x 3' x 2.5' Boulders

Item No. 90 - Irrigation Shut-off and Drain Valve
Includes: all material and labor for installation of Irrigation Shut-off and Drain Valve

Item No. 91 - FEBCO 860U 3/4" reduced pressure/backflow assembly
Includes: all material and labor for installation of FEBCO 860U 3/4" reduced pressure/backflow
assembly

Item No. 92 - Controller, Rainbird ESP-4M and RSD Rain Sensor
Includes: all material and labor for installation of Controller, Rainbird ESP-4M and RSD Rain
Sensor

Item No. 93 - Control valve, Rainbird LFV-100 & RBY100MPTX Filter
Includes: all material and labor for installation of Control valve, Rainbird LFV-100 &
RBY100MPTX Filter

Item No. 94 - 3/4" PE irrigation Tubing
Includes: all material and labor for installation of 3/4" PE irrigation Tubing

Item No. 95 - 3" Sch. 40 PVC Sleeve (Under Parking area)
Includes: all material and labor for installation of 3" Sch. 40 PVC Sleeve (under drive)

Item No. 96 - Rainbird XB-10C 1 GPM Emitter w/Stake & Bug Cap
Includes: all material and labor for installation of Rainbird XB-10C 1 GPM Emitter w/Stake & Bug
Cap

Measurement and Payment
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Item No. 97 - Rainbird PC-05 5 GPM Emitter w/Stake & Bug Cap
Includes: all material and labor for installation of Rainbird PC-05 5 GPM Emitter w/Stake & Bug
Cap

Access Road and Parking Lot

Item No. 98 - Curb Cut (or remove and replace with laydown curb)

Includes: all materials and labor to either cut existing curb leaving a 2” lip or remove and replace
with a new laydown curb. Also includes any and all disposal costs (see section 609 of the New
Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Item No. 99 - Type B Barrier Curb

Includes: all materials and labor for installation of Type B Barrier Curb and Gutter (see section 609
of the New Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Item No. 100 - 5' Concrete Side Walk
Includes: all materials and labor for installation of 5’ side walk (see section 608 of the New Mexico
Department of Transportation Standard Specifications for Highway and Bridge Construction).

Item No. 101 - ADA Ramp
Includes: all materials and labor for installation of ADA ramp (see section 608 of the New Mexico
Department of Transportation Standard Specifications for Highway and Bridge Construction).

Item No. 102 - Excavation

Includes: all labor and materials for all excavation for new roadway (without shrink or swell
adjustments) (see section 203 of the New Mexico Department of Transportation Standard
Specifications for Highway and Bridge Construction).

Item No. 103 - Fill

Includes: all labor and materials for all fill (embankment) for new roadway (without shrink or swell
adjustments) (see section 203 of the New Mexico Department of Transportation Standard
Specifications for Highway and Bridge Construction).

Item No. 104 - 6" Compacted subgrade

Includes: all materials and labor for processing and re-compaction of 6” of subgrade (see section
207 of the New Mexico Department of Transportation Standard Specifications for Highway and
Bridge Construction).

Item No. 105 - 4" Base Course

Includes: all material and labor for installation of 6” base course (see section 303 of the New
Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Item No. 106 - 4" Hot Mix Asphalt SP-111
Includes: all material and labor for installation of 4” of asphalt (see section 423 of the New Mexico
Department of Transportation Standard Specifications for Highway and Bridge Construction).

Measurement and Payment
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Item No. 107 - 36" CMP

Includes: all materials and labor for installation of 36 culvert pipe (see section 570 of the New
Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Item No. 108 - 36" end Section

Includes: all materials and labor for installation of 36” culvert pipe end sections (see section 570
of the New Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Item No. 109 - 1"-3" Coarse Aggregate - Off-Site Tracking Prevention

Includes: all materials and labor for installation of the “Off-Site Tracking Preventions” (see section
603 of the New Mexico Department of Transportation Standard Specifications for Highway and
Bridge Construction).

Item No. 110 - 14'-0" Tubular Ranch Gate

Includes: all materials and labor for installation of a Tubular ranch gate as depicted on sheet
NMDOT 607-01-1/4 (see section 607 of the New Mexico Department of Transportation Standard
Specifications for Highway and Bridge Construction).

Item No. 111 - 14'-0" Road Closure Gate
Includes: all materials and labor for shop drawings, fabrication and installation of a road closure
gate as depicted on sheet D-8.

Item No. 112 - Relocation of Electrical Box
Includes: all labor, materials, coordination with utility provider and any associated fees for
relocation of existing electrical box.

Item No. 113 - Barbed Wire Fence

Includes: all material and labor for installation of barbed wire fence as depicted on NMDOT sheet
607-01-1/4. (See section 607 of the New Mexico Department of Transportation Standard
Specifications for Highway and Bridge Construction).

Item No. 114 - DOT Access Permit
Includes: all labor and materials for preparation, submission and acquisition of a temporary
construction road access permit from the New Mexico Department of Transportation.

Item No. 115 — W-Beam guardrail
Includes: all materials and labor for installation of the guardrail (see section 606 of the New Mexico
Department of Transportation Standard Specifications for Highway and Bridge Construction).

Access Road Intersection Removal

Item No. 116 - Traffic Control

Includes: all materials and labor for preparation, NMDOT approval, implementation and
administration of a traffic control plan (see section 618 of the New Mexico Department of
Transportation Standard Specifications for Highway and Bridge Construction).

Measurement and Payment
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Item No. 117 - Remove existing curb & gutter

Includes: all materials and labor for demolition, removal and disposal of curb and gutter (see section
601 of the New Mexico Department of Transportation Standard Specifications for Highway and
Bridge Construction).

Item No. 118 - Removal existing pavement

Includes: all materials and labor for demolition, removal and disposal of existing pavement (see
section 601 of the New Mexico Department of Transportation Standard Specifications for Highway
and Bridge Construction).

Item No. 119 - Remove existing 5' Concrete Sidewalk

Includes: all materials and labor for demolition, removal and disposal of existing sidewalk (see
section 601 of the New Mexico Department of Transportation Standard Specifications for Highway
and Bridge Construction).

Item No. 120 - Type B Barrier Curb

Includes: all material and labor for installation of Type B curb and gutter (see section 609 of the
New Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Item No. 121 - 5' Concrete Side Walk
Includes: all material and labor for installation of 5” sidewall (see section 608 of the New Mexico
Department of Transportation Standard Specifications for Highway and Bridge Construction).

Item No. 122 — 4” Base Couse

Includes: all materials and labor for installation of base course under new sidewalk (see section 303
of the New Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Item No. 123 - Re-grade site

Includes: all materials and labor to re-grade the site to match historic features prior to construction
activities (see section 208 of the New Mexico Department of Transportation Standard
Specifications for Highway and Bridge Construction).

Item No. 124 - Re-seeding

Includes: all materials and labor to re-seed the site with native seed mix (see section 632 of the
New Mexico Department of Transportation Standard Specifications for Highway and Bridge
Construction).

Tank Controls

Item No. 125 - Design / Build VCP and RTU
Includes: all materials and labor to design, fabricate and install the tank control in accordance with
drawings SCADA-1 through SCADA-3. Contractor to provide shop drawings for approval.
Payments:
The bid schedule includes a predetermined sum to cover the cost of designing, fabricating, handling
and installing the VCP and RTU assemblies per the Contract Documents.

e Contractor shall submit details regarding the proposed VCP and RTU, including a

statement of qualifications of the manufacturer and installer, and a schedule of unit price

Measurement and Payment
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costs associated with the work to be completed under the allowance. Engineer may require
the Contractor to solicit additional quotes if the proposed costs are not competitive.

Costs Included in Allowance: Cost of purchasing, transporting, handling, storing, and
installing the work.

Costs Not Included in Allowance: Incidental labor and facilities required of Contractor to
assist in the work.

Costs will be drawn from the allowance and paid based on invoice(s) submitted to
Contractor by VCP and RTU provider/installer, and reimbursed at cost, with no markup by
Contractor. Contractor shall submit appropriate NTTC form to Subcontractor to assure tax
is not included on invoices.

Item No. 126 — SCADA PLC Programming

Includes: all materials, software and labor required to program the VCP & RTU

Payments:

The bid schedule includes a predetermined sum to cover the cost of programming the VCP and

RTU.

Contractor shall submit details regarding the proposed programmer of the VCP and RTU,
including a statement of qualifications of the manufacturer and installer, and a schedule of
unit price costs associated with the work to be completed under the allowance. Engineer
may require the Contractor to solicit additional quotes if the proposed costs are not
competitive.

Costs Included in Allowance: Cost of programming the VCP and RTU.

Costs Not Included in Allowance: Incidental labor and facilities required of Contractor to
assist in the work.

Costs will be drawn from the allowance and paid based on invoice(s) submitted to
Contractor by VCP and RTU programmer, and reimbursed at cost, with no markup by
Contractor. Contractor shall submit appropriate NTTC form to Subcontractor to assure tax
is not included on invoices.

Item No. 127 - 3/4” PVC coated RGC
Incudes: all material and labor for installation of 3/4” PVC coated RGC.

Item No. 128 - 1” PVC coated RGC
Incudes: all material and labor for installation of 1” PVC coated RGC.

Item No. 129 - 2” PVC coated RGC
Incudes: all material and labor for installation of 2” PVC coated RGC.

Item No. 130 - #12 XHHW-2
Incudes: all material and labor for installation of #12 THHN.

Item No. 131 - #14 XHHW-2
Incudes: all material and labor for installation of #16 TFN.

Item No. 132 - 6 fiber cable
Incudes: all materials and labor for pulling a new fiber optic line through an existing conduit from
the valve vault to the altitude valve.

Measurement and Payment
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Item No. 133 - Belden 9342
Incudes: all material and labor for installation of Belden 9432.

Item No. 134 - Pull Box, SS NEMA-4
Incudes: all material and labor for installation of Pull Box, SS NEMA-4.

Item No. 135 - Junction Box, FS PVC coated
Incudes: all material and labor for installation of Junction box, FS PVC coated.

Item No. 136 - Connect irrigation control panel
Incudes: all material and labor for installation of Connect irrigation control panel.

Item No. 137 - 20A 1p CB in existing panel
Incudes: all material and labor for installation of 20A 1p CB in existing panel.

Item No. 138 - Connect Instrument
Incudes: all material and labor for installation of Connect Instrument.

Item No. 139 - Connect Motorized Valve
Incudes: all material and labor for installation of Connect Motorized Valve. Drain valve actuators
shall have AI/AO card installed.

Item No. 140 - Terminate at VCP
Incudes: all material and labor for installation of Terminate at VVCP.

Item No. 141 - Trench and backfill
Incudes: all material and labor for installation of Trench and backfill.

Item No. 142 - Coredrill Valve Vault
Incudes: all material and labor for installation of Coredrill VValve Vault.

Item No. 143 - Patch
Incudes: all material and labor for installation of Patch.

Item No. 144 - Removals
Incudes: all material and labor for removals as shown on electrical plans (Sheets E-1 thru E-3).

Item No. 145 - Tools
Incudes: an amount for Tools as itemized in Exhibit VI.

Item No. 146 - Spare Parts
Incudes: an amount for Spare Parts as itemized in Exhibit VI.
PART 2 PRODUCTS

Not Used.

Measurement and Payment
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PART 3 EXECUTION

Not Used.

END OF SECTION

Measurement and Payment
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SUMMARY OF QUANTITIES

ECY

By |Chkd

BE

ltem # |Item Code|Description Units Pro]??t Item # (Item Code|Description Units Proy?t.:t Item # (Item Code|Description Units Pro;e.:(.:t ®
Quantities Quantities Quantities g
1 SMA  |Mobilization LS 1 Valve Vault Plumbing Access Road Intersection Removal § E
2 SMA |SWPPP LS 1 57 SMA |Remove and Salvage existing 8" Butterfly Valve EA 1 116 | DOT-618 |Traffic Control LS 1 § §
3 DOT |Traffic Control LS 1 58 SMA |Remove and Salvage existing 24" Butterfly Valve EA 1 117 | DOT-601 |[Remove existing Curb & Gutter LF 287 S|y
4 SMA  |Geotechnical under Removed Tank LS 1 59 SMA |Remove existing 24" FCA with Restraining Rods EA 1 118 | DOT-601 |Remove existing Pavement SY 260 E
5 SMA |Testing Allowance 1 60 SMA |Remove and Salvage existing Pipe Support EA 1 119 | DOT-601 |[Remove existing 5' Concrete Sidewalk SY 287
6 SMA |Construction Staking LS 1 61 SMA  [Remove existing Plumbing Stub-out through Wall EA 1 120 | DOT-609 |Type B Barrier Curb LF 287
7 DOT |NMDOT Temporary Driveway Access Permit LS 1 62 SMA  |Patch Concrete Wall & Cover with 60 mil Waterproofing LS 1 121 DOT-608 |5' Concrete Side Walk SY 287
8 SMA |Tank Disinfection LS 1 63 SMA [8"D.l. Pipe LF 28 122 | DOT-308 [4" Base Course CY 29
64 SMA  [24" D.I. Pipe LF 12 1& 123 | DOT-208 |Re-grade Site LS 1 AE
Demolition 65 SMA  [24"x24"x8"D.l. MJ Tee EA |/ 2 T 124 | DOT-632 |Re-seeding LS 1 85
9 SMA _ |Existing Tank Demolition LS 1 66 SMA  [24"x24"x6" D.l. MJ Tee EA  [C 1/ 3K
10 SMA  |Tank Excavation CY 18,500 67 SMA [24"x24" x24" D.I. MJ Tee EA 1 Tank Controls "
11 SMA |Remove and Salvage Chain Link Fence LF 1,172 68 SMA |24" D.I.P. Blind Flange EA 1 125 SMA |Design and Build VCP & RTU Allowance 1 %
12 SMA |Remove existing Valve Vault and Manhole LS 1 69 SMA (8" D.lL. 90° MJ Bend EA 3 126 SMA [SCADA, PLC Programming Allowance 1 o ow S 'i; w»
13 SMA  |Remove Overflow and Inlet/Outlet line LF 115 70 SMA  [8" D.I. Butterfly Valve w/Electronic Actuator EA 2 127 SMA  [3/4” PVC coated RGC LF 1,315 g == z 3
14 SMA |Remove and Salvage Riprap CY 36 71 SMA [|4" CLA-VAL Series 36 ARV or Series 38 VB/AR EA 1 128 SMA |1 PVC coated RGC LF 817 'g § g - f é
15 SMA  |Remove existing Barbed Wire Fence LF 537 72 SMA  |24" D.l. Butterfly Valve w/Electronic Actuator EA 2 129 SMA  [2" PVC coated RGC LF 31 %> 7 2 g £z
16 SMA  |Remove existing Curb & Gutter LF 1,052 73 SMA |Pipe Supports EA 4 130 SMA  |#12 XHHW-2 LF 756 g g LZ:) ; g5 §
17 SMA |Remove existing Pavement SY 524 74 SMA  [Pipe Nipple for Pressure Transmitter EA 2 131 SMA  |#14 XHHW-2 LF 7,108 5 g A% §§ 3
18 SMA  |Remove existing Light Fixtures EA 1 132 SMA |6 Fiber Cable LF 1,360 = 2 e ris E. 3 %
19 SMA  |Remove existing Conduit & Electrical Wires LF 125 Site Grading & Landscaping 133 SMA |Belden 9342 LF 1,800 % : T EE § 3
20 SMA |Remove existing Electrical Metering Pedestal EA 1 75 SMA  [Final Site Grading LS 1 134 SMA |Pull Box, SS NEMA 4 LF 4 g § E “ 5 %
21 SMA |Remove existing 2" Waterline LF 125 76 SMA  [Juniperus monosperma / One-seed Juniper EA 33 135 SMA  |Junction box, FS PVC Coated EA 33 2 § x € <
22 SMA  |Remove perforated Tank Foundation under Drains LF 800 77 SMA |Artemisia tridentata / Tall Western Sage EA 18 136 SMA  |Connect Irrigation Control Panel EA 1 ©wEa g 3
23 SMA |Romove and Salvage existing Tank Level Sensor EA 1 78 SMA  |Atriplex canescens / Four Wing Saltbrush EA 9 137 SMA  |20A 1p C/B in existing Panel EA 4 g
79 SMA [Cercocarpus ledifolius / Curlleaf Mountain Mahogany EA 8 138 SMA |Connect Instrument EA 16 ‘Q =
Tank Construction 80 SMA  |Chamaebatiaria Millefolium / Fernbush EA 12 139 SMA |Connect Motorized Valve EA 4 §
24 SMA  |Construction Shoring (Soil Nailing) LS 1 81 SMA  |Ericameria nauseosa spp. / Chamisa EA 18 140 SMA |Terminate at VCP EA 89 (/)
25 SMA |New 4 Million Gallon Concrete Tank LS 1 82 SMA |Fallugia paradoxa / Apache Plume EA 12 141 SMA |Trench and Backfill LF 700
26 SMA  |Tank Stairs LS 2 83 SMA  |Holodiscus dumosus / Rock Spirea EA 10 142 SMA  [Coredrill Valve Vault EA 3
27 SMA |Tank Access Hatches (above Stairs & Inlet/Outlet) LS 2 84 SMA  |Krasheninikovia lanata / Winterfat EA 6 143 SMA |Patch LS 3
28 SMA |Tank Access Hatches (above Overflow) LS 2 85 SMA  [Rhus trilobata / Three-Leaf Sumac EA 12 144 SMA |Removals LS 1 =
29 SMA  |Tank Backfill CcY 18,149 86 SMA  |Ribes aureum/ Yellow Flowering Currant EA 8 E —
30 SMA  |4" Tank Foundation Drain Pipe LF 575 87 SMA  [Shepherdia argentea / Silver Buffaloberry EA 6 Tools and Spare Parts (as Defined in Exhibit VI of the RFB) < 8
31 SMA  |Retaining Walls SF 4,832 88 SMA |Yucca baccata / Datil Yucca EA 7 145 N/A Tools LS 1 % % ]
32 SMA |3/4" Crushed Rock Type B (Class 1 Crushed Stone) CY 468 89 SMA [2'x3'x2.5'Boulders EA 52 146 N/A Spare Parts LS 1 @ n 8
33 SMA  |Geogrid SY 836 90 SMA |Irrigation Shut-off and Drain Valve EA 2 Saoa &
34 SMA  |24" Storm Drain Culvert Pipe LF 320 91 SMA |FEBCO 860U 3/4" Reduced Pressure/ Backflow Assembly EA 1 a E =
35 DOT-623 |5' x 5' Median Drop Inlet EA 1 92 SMA |[Controller, Rainbird ESP-4M and RSD Rain Sensor EA 1 X W —
36 DOT-662 |Precast Concrete Manhole (Type "E") EA 1 93 SMA |Control Valve, Rainbird LFV-100 & RBY100MPTX Filter EA 3 L,'_J E <Z(
37 DOT-570 |24" Culvert Pipe End Section EA 1 94 SMA  [3/4" PE Irrigation Tubing LF 3,000 < O 2
38 DOT-602 |Wire Enclosed Riprap (Class A) SY 110 95 SMA [3" Sch. 40 PVC Sleeve (under Parking Lot) LF 30 = 5 o
39 SMA |Inlet/ Outlet Structure EA 2 96 SMA  [Rainbird XB-10C 1 GPH Emitter w/Stake and Bug Cap EA 252 E o %
40 SMA  |Overflow Structure EA 2 97 SMA |Rainbird PC-05 5 GPH Emitter w/Stake and Bug Cap EA 99 < % >
41 SMA 24" Ductile Iron Pipe (D.LP.) LF 437 E v X
42 SMA  |20" Ductile Iron Pipe (D.LP.) LF 190 Access Road & Parking lot < Z <§(
43 SMA  |24" D.l. 90° Bend EA 2 98 DOT-609 [Curb Cut (or Remove and Replace with Laydown Curb) LF 287 (If |<£ s
44 SMA  [20" D.l. 90° Bend EA 2 99 DOT-609 | Type B Barrier Curb LF 125 NOTES: o o) 3:' 8
45 SMA (24" D.l. 45° Bend EA 4 100 DOT-608 |5' Concrete Side Walk SY 287 /]\ —_— > =
46 SMA  [24" D.I. Restrained Mechanical Joint (RMJ) EA 2 101 | DOT-608 |ADA Ramp (2 Ramps) sY § 22— e ALL DOT ITEM CODES SHALL BE GOVERNED BY THE NEW E4 =g
47 SMA  [20" D.I. Restrained Mechanical Joint (RMJ) EA 1 102 | DOT-203 |Excavation CcY 2,148 MEXICO STATE DEPARTMENT OF TRANSPORTATION 5 o 8
48 SMA 24" to 20" D.I. Reducer EA 1 103 | DOT-203 |Fill CcY 2,138 STANDARD SPECIFICATIONS FOR HIGHWAY & BRIDGE z T
49 SMA |2" Still Pipe for Level Indicator LF 60 104 | DOT-207 |6" Compacted Subgrade SY 1,660 CONSTRUCTION, CURRENT EDITION. ©
50 SMA  |Remove and Replace (Chain Link Fence around Vault) LS 1 105 | DOT-303 4" Base Course CY 172
51 SMA _|Chain Link Fence (around Tank Overflow Outiet) LF 32 106 | DOT-423 |4" Hot Mix Asphalt SP-111 SY 432 e ALL SMAITEM CODES SHALL BE GOVERNED BY SMA
52 SMA__[1" Dia Copper Tubing (Type "K") LF 232 107 | DOT-570 |36" CMP LF 130 SPECIFICATIONS AS INCLUDED IN THE PROJECT MANUAL.
53 SMA  |Waterline Service Tap EA 1 108 | DOT-507 [36" End Section EA 2
54 SMA  |Water Meter Assembly CIP EA 1 109 | DOT-603 [1" - 3" Coarse Aggregate for Off-site Tracking Prevention LS 1
55 DOT-423 |Pavement Patch of Trench SY 77 110 | DOT-607 |14'-0" Tubular Ranch Gate EA 2
56 SMA  |Frost Free Hydrant Assembly EA 1 111 SMA [12'-0" Road Closure Gate EA 3
112 SMA  |Relocation of Electrical Box EA 1 AND NOT O BE USED FOR
113 | DOT-607 |Barbed Wire Fence LF 50 STAVPED, SIGNED AND DATED
114 SMA__[DOT Access Permit LS 1 DeEsig"Yedl praun |°geék;d
115 | DOT-606 |W-Beam Guardrail LF 255
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